STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 7
NUMBER CF BI DDERS 4
PROGRAM ELEMENTS

Bl D RANK

04/ 17/ 02
04- 443404

B I

04- ALA-13-5.0/5.6

FUND TOTAL
ENG NEERS EST

RAS
BI D TOTAL

427, 888.

455, 258.

494, 430.

HA25

Bl DDER | D

00 2

00 4

00 3

614, 160. 00 1

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

I'N ALAMEDA COUNTY | N CAKLAND FROM

0.4 KM SQUTH TO 0.3 KM NORTH OF

REDWOOD ROAD OVERCROSSI NG

HI GHWAY PLANTI NG RESTORATI ON

0. 0% WOMEN S BUSI NESS ENTERPRI SES -
675, 000
581, 000. 00 AMOUNT UNDER

Bl DDER | NFORVATI ON

3168 KNI GHTS BRI DGE RD

SAN JOSE CA 95132
WATKI N AND BORTOLUSSI

77 LARKSPUR STREET

153, 112.00

I NC

Bl D245
PAGE 1
04/ 18/ 02

CONTRACT CODE 'D '

44 CONTRACT | TEMS

FEDERAL AID NONE

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST

( NAVE/ ADDRESS/ LOCATI ON)

408 929- 3949
00572858
FAX 408 272-1956
415 453-4691
00215707

FAX 415 453-4129

SAN RAFAEL CA 94901- 4886

BAUVAN LANDSCAPE | NC

115 BROCKSI DE DRI VE
RI CHVOND CA 94801

AMERI CAN Cl VI L CONSTRUCTORS

I NC
P O BOX 2069

MARTI NEZ CA 94553- 0303

510 236-1212
00431827
FAX 510 236-1680
925 229-1060
00627723

FAX 925 229-3152

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

880
26. 35

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 443404 Bl D245

04- ALA-13-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 17/ 02 04/ 18/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANCE ENVI RONVENTAL SERVI CE | TEM 4
CORTE MABERA CA
M NH ELECTRI C | TEM 43

SAN JCOSE CA



04- 443404
04- ALA-13-5
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

G AND L TRAFFI C SERVI CE
REDDI NG CA

JOHN MONTEZ LANDSCAPI NG
SACRAMENTO CA

K M A CONCRETE

FREMONT CA

M KE BROWN ELECTRIC
COTATI CA

NO FAULT ASPHALT

PALO ALTO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
PLANT ESTABLI SHVENT
CONCRETE

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DAVI D NI EMAN
VALLEJO CA

FARWEST SAFETY

LODI CA

M KE BROWN ELECTRI C
COTATI CA

OLI VEI RA FENCE
SANTA CLARA CA
THOVAS AND PRATT

PI NOLE CA

ERCSI ON CONTROL

ERCSI ON CONTRCL AND | RRI GATI ON SUPPLI ES
ELECTRI CAL

FENCI NG

LEAD COWVPLI ANCE PLAN



04- 443404
04- ALA-13-5
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 4
04/ 18/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DELLA FOSSE TRUCKI NG

P O BOX 1622

UNION CI TY CA 94587

G AND L TRAFFI C SERVI CE
20250 SKY PARK DR STE 8
REDDI NG CA 96003

M KE BROWN ELECTRIC

561 A MERCANTI LE DR
COTATI CA 94931-3040
THOVAS AND PRATT

1564 A FI TZGERALD DR
PINOLE CA 94564

MAI NTENANCE VEHI CLE PULLOUT AND HAUL OFF WASTE

CONSTRUCTI ON AREA SI GNS, ARROW MESSAGE BOARD, BARRI CADES

ELECTRI CAL AND | RRI GATI ON

LEAD COVPLI ANCE PLAN, TRAI NI NG AND WORK SI TE MONI TORI NG



04- 443404 Bl D245

04- ALA- 13- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 17/ 02 04/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4,500. 00* 4, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 650. 00 650. 00
4 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
5 200002 ROADSI DE CLEARI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
6 202011 MUL.CH VB 120 20.00 2, 400. 00
7 203021 FI BER ROLLS M 1,170 3.00 3, 510. 00
8 023476 TEMPORARY DRAI NAGE | NLET PORTECTI ON EA 4 350. 00 1, 400. 00
9 203561 JUTE MESH Vs 310 5. 00 1, 550. 00
10 204006 PLANT ( GROUP F) EA 146, 000 .35 51, 100. 00
11 204035 PLANT (GROUP A) EA 410 10. 00 4,100. 00
12 204036 PLANT ( GROUP B) EA 57 30. 00 1, 710. 00
13 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 60, 000. 00* 60, 000. 00
14 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 10, 000. 00* 10, 000. 00
15 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 16 170. 00 2,720. 00
16 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 2 3, 000. 00 6, 000. 00
(WALL MOUNTED)
17 208021 50 MM GALVANI ZED STEEL PI PE M 55 45.00 2, 475. 00
(SUPPLY LI NE)
18 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 1,780 3.00 5, 340. 00
(SUPPLY LI NE)
19 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 640 4.00 2, 560. 00
(SUPPLY LI NE)
20 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 190 5. 00 950. 00
(SUPPLY LI NE)
21 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 40 6. 00 240. 00
(SUPPLY LI NE)
22 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 450 8. 00 3, 600. 00
(SUPPLY LI NE)
23 208304 WATER METER EA 1 59, 800. 00 59, 800. 00
24 023477 FLON SENSOR EA 2 600. 00 1, 200. 00
25 023478 FLOW SENSOR PACKAGE EA 2 2, 200. 00 4, 400. 00
26 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 2, 500. 00 2, 500. 00
27 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 1 1, 200. 00 1, 200. 00
28 208465 SPRI NKLER ( TYPE A-5) EA 119 30. 00 3,570. 00
29 208466 SPRI NKLER ( TYPE A-6) EA 28 46. 00 1, 288. 00
30 208468 SPRI NKLER ( TYPE A-8) EA 25 46. 00 1, 150. 00
31 208482 SPRI NKLER ( TYPE C- 2) EA 106 10. 00 1, 060. 00



04- 443404 Bl D245

04- ALA- 13- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 17/ 02 04/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 208490 40 MM GATE VALVE EA 3 150. 00 450. 00
33 208491 50 MM GATE VALVE EA 3 200. 00 600. 00
34 208509 25 MM WE STRAI NER EA 1 125. 00 125. 00
35 208517 20 MM QUI CK COUPLI NG VALVE EA 4 100. 00 400. 00
36 208798 200 MM WELDED STEEL PI PE CONDUI T M 86 300. 00 25, 800. 00
(6.35 MM THI CK)
37 209801 MAI NTENANCE VEH CLE PULLOUT Vi 80 120. 00 9, 600. 00
38 023479 MAI NTENANCE VEHI CLE PULLOUT (LEAD SOl L) MR 125 135. 00 16, 875. 00
39 (S) 023475 M NOR CONCRETE ( BROOM FI NI SH) MR 240 100. 00 24, 000. 00
40 680260 150 MM SLOTTED CORRUGATED PLASTI C M 46 40. 00 1, 840. 00
Pl PE UNDERDRAI N
41 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 725.00 1, 725. 00
42 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2, 000. 00 4, 000. 00
43 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00

TOTAL 427, 888. 00



|
I TEM

OCoO~NOODAWNE

04- 443404

9761.
3120.
9505.
40224.

04- ALA- 13- 5 SUMMARY OF REMAI NI NG BIDDE
04/ 17/ 02
_______________________________ |_______________________________|_______________________________
SECOND | THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
_______________________________ |_______________________________l_______________________________
4, 000. 00* 4000. 00| 5, 200. 00* 5200. 00| 4,087. 00*
9, 900. 00* 9900. 00| 25, 000. 00* 25000. 00| 13, 847. 00*
900. 00 900. 00| 1, 100. 00 1100. 00| 975. 00
2, 000. 00* 2000. 00| 8, 346. 00* 8346. 00| 8, 386. 00*
40, 000. 00* 40000. 00| 30, 000. 00* 30000. 00| 11, 684. 00*
37.00 4440. 00| 42.00 5040. 00| 46. 00
12.00 14040. 00| 8. 00 9360. 00| 8.30
500. 00 2000. 00| 1, 100. 00 4400. 00 200. 00
4.00 1240. 00| 4.40 1364. 00| 3.70
.10 14600. 00| .39 56940. 00| . 642
10. 00 4100. 00| 6. 00 2460. 00| 7.60
25. 00 1425. 00| 15. 00 855. 00| 61. 00
81, 000. 00* 81000. 00| 38, 760. 00* 38760. 00| 128, 622. 00*
28, 247. 00* 28247. 00| 12, 088. 00* 12088. 00| 10, 238. 00*
260. 00 4160. 00| 252. 00 4032. 00| 294.00
3, 000. 00 6000. 00| 4, 305. 00 8610. 00| 10, 590. 00
75. 00 4125. 00| 92. 00 5060. 00| 64. 00
5. 00 8900. 00| 7.00 12460. 00| 13.05
6. 00 3840. 00| 8. 00 5120. 00| 13. 20
7.00 1330. 00| 8. 50 1615. 00| 13. 40
8. 00 320. 00 9.50 380. 00| 14. 00
9. 00 4050. 00| 10. 00 4500. 00| 14. 60
59, 800. 00 59800. 00| 63, 000. 00 63000. 00| 59, 800. 00
900. 00 1800. 00| 1,112.00 2224. 00| 1, 261. 00
2,340.00 4680. 00| 3,022.00 6044. 00| 3, 350. 00
1, 500. 00 1500. 00| 1, 900. 00 1900. 00| 1, 424.00
2,000. 00 2000. 00| 1, 469. 00 1469. 00| 1, 616. 00
26. 00 3094. 00| 36. 00 4284. 00| 35. 00
34. 00 952. 00 42.00 1176. 00| 56. 00
37.00 925. 00| 46. 00 1150. 00| 76. 60
10. 00 1060. 00| 4.50 477. 00| 43.00
150. 00 450. 00 132.00 396. 00| 175. 00
200. 00 600. 00| 142.00 426. 00| 191. 00
140. 00 140. 00| 120. 00 120. 00| 120. 00
85. 00 340. 00 165. 00 660. 00| 125. 00
200. 00 17200. 00| 488. 00 41968. 00| 113.50
100. 00 8000. 00| 100. 00 8000. 00| 39. 00
120. 00 15000. 00| 100. 00 12500. 00| 76.04
100. 00 24000. 00| 16. 40 3936. 00| 167. 60

Bl D245
PAGE 7
04/ 18/ 02



614, 160.

04- 443404 Bl D245
04- ALA- 13- 5 SUMMARY OF REMAINING BIDDERS PAGE 8
04/ 17/ 02 04/ 18/ 02
_______________________________ |_______________________________| e e e e e e e e e e e e e e e e e e e =
SECOND | THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
100. 00 4600. 00| 100. 00 4600. 00| 47.00 2162. 00
1, 500. 00 1500. 00| 1, 680. 00 1680. 00| 1, 080. 00 1080. 00
2,000. 00 4000. 00| 2, 165. 00 4330. 00 4,034.00 8068. 00
18, 000. 00* 18000. 00| 24, 200. 00* 24200. 00| 25, 400. 00* 25400. 00
45, 000. 00* 45000. 00| 67, 200. 00* 67200. 00| 62, 755. 00* 62755. 00
455, 258. 00 494, 430. 00 =



